



Mongla Port Authority
Office of the Deputy Chief Engineer(M&E)
Mongla, Bagerhat-9351, Bangladesh.

Telephone: 04662-75234
Fax : 04662-75224
E-Mail : ceme@mpa.gov.bd
Web Site: www.mpa.gov.bd


Corrigendum (2nd)

The following amendment has been made for the Tender NO: 18.14.0158.132.00.040.17-962 Date: 17-01-2018
Titled: Supply, Installation, Testing & Commissioning of 650KVA Prime Power Diesel Generator for all Official Building a PP site, Mongla Port Authority.

SL Number as per Tender Notice	Items	Existing	Amendments
Invitation for Tender SL No: 18	Tender Closing Date & Time	13 February 2018	18 February 2018
Section 7: General Specification SL No1 (4)	Country of Origin	USA	USA, UK, Japan, German, Italy, France
Section 7: General Specification SL No1 (5)	County of Manufacturer and Assembly	USA, UK	USA, UK, Japan, German, Italy, France
Section 7: General Specification SL No1 (20)	Country of Origin	USA	USA, UK, Japan, German, Italy, France
Section 7: General Specification SL No1 (21)	County of Manufacturer and Assembly	USA, UK	USA, UK, Japan, German, Italy, France
Section 7: General Specification SL No1 (42)	Country of Origin	USA	USA, UK, Japan, German, Italy, France
Section 7: General Specification SL No1 (43)	County of Manufacturer and Assembly	USA, UK	USA, UK, Japan, German, Italy, France
Section 7: General Specification SL No1 (65)	Delivery	Within 30 Days from the date of signing the contract.	Within 90 Days from the date of signing the contract.
Financial Schedule	SL No; 01	Brand: Caterpillar or Equivalent, Generator and Engine will be same brand Country of Origin: USA Manufacture & Assembly: UK/USA	Brand: Caterpillar/ Cummins/ Kohler or Equivalent, Generator and Engine will be same brand Country of Origin: USA, UK, Japan, German, Italy, France Manufacture & Assembly: USA, UK, Japan, German, Italy, France

All other Terms & Conditions of the Tender Notice will remain unchanged.

The Bidders are hereby requested to collect Amended Schedules by replacing the previous Schedules from the selling station, i.e. from where they have bought the Schedules.


11.02.18
Engr. Md. Mahbubur Rahman Mina
Deputy Chief Engineer(M & E)